

DESCRIPTION OF WORK	LOT NUMBER	NUMBER OF WEEKS
Renovation of Football Turf SLFA Secretariat Kingtom Freetown, with floodlights	LOT 'A'	16 Weeks
Construction of Football Turf in Approved School	LOT 'B'	16 Weeks
Construction of Football Turf in Port Loko District	LOT 'C'	16 Weeks
Construction of Football Turf in Bo coronation field	LOT 'D'	16 Weeks
Supply and Installation of Floodlights in Kenema Town Field	LOT 'E'	16 Weeks
Repair work Turf in Kono field	LOT 'F'	16 Weeks